# ATTACHMENT 1

## **Cageless Collocation Bay Procurement**

### 1. Terms and Conditions For Cageless Collocation Bay Procurement

1.1 To receive this option, CLEC must execute and submit this Amendment to CenturyLink, and CLEC must either: (1) have previously executed and submitted to CenturyLink an Interconnection Agreement containing all of the terms and rates for Cageless Collocation; or (2) execute and submit an Amendment with the Cageless Collocation terms and rates concurrent with the submission of this executed Amendment.

1.2 This amendment allows CLEC to request CenturyLink to procure and install necessary equipment bay infrastructure for CLEC. CLEC agrees to provide CenturyLink with all bay specifications needed to procure the proper bay.

1.3 Upon receipt of a complete Collocation Application where the CLEC has requested that CenturyLink procure and install the Cageless bay infrastructure, CenturyLink will review the bay specifications provided on the Application. Within three (3) Days of validation of the application, CenturyLink will contact CLEC with any questions.

1.4 If Collocation Entrance Facilities and space are available, CenturyLink will develop a price quotation within twenty-five (25) Days of completion of the feasibility study. Price quotations will be honored for thirty (30) Days from the date the quotation is provided. During this period the Collocation Entrance Facility and space are reserved pending CLEC's Acceptance of the quoted charges.

1.5 Within thirty (30) Days of receipt of the quotation, CLEC must submit Acceptance with 50% payment of the nonrecurring charges or acknowledge non-Acceptance of the quoted charges.

1.6 Upon receipt of Acceptance and 50% payment of the quoted nonrecurring charges, CenturyLink will procure and install the equipment bay on behalf of CLEC. The equipment bay installation will be completed with the Standard Installation Intervals listed in the CLECs Interconnection Agreement.

1.7 Upon completion of the Equipment Bay installation, CLEC assumes ownership of the Equipment Bay and is responsible for removal of the bay upon Decommissioning of the site. Equipment includes all CLEC owned electronic equipment, equipment racks, mounting hardware, and CLEC supplied cable (including direct CLEC-to-CLEC cables). CLEC must file a MOP (Method of Procedure) with the Central Office Supervisor so that CenturyLink can remove the fuses prior to the CLEC removing any equipment or power cabling. If CLEC does not remove its equipment within thirty (30) Days of CenturyLink's acceptance of the Collocation Decommission Application, CenturyLink will send a notification stating the equipment is considered abandoned. Upon receiving notification of abandonment from CenturyLink, CLEC will have fifteen (15) Days to notify CenturyLink that the equipment is not abandoned and remove its equipment. If CLEC does not respond to the notification and remove the equipment and CenturyLink determines that the equipment has been abandoned, CenturyLink will send a final notification and bill CLEC for any and all claims, expenses, fees or other costs associated

with the removal by CenturyLink of the abandoned equipment, including any materials used in the removal and the hourly labor rate charges. CLEC will indemnify and hold CenturyLink harmless from the failure to return any such equipment, property or other items and from any damaged caused as a result of the removal, storage or disposition of any such abandoned equipment.

**2. Rate Elements.** The following rate elements apply to this Equipment Bay procurement and installation product offering:

2.1 Equipment Bay. Provides mounting space for CLEC collocated equipment in a Cageless Collocation only. This charge includes the seven, nine, or eleven foot bay, its installation, and all necessary environmental supports and end guard costs. Mounting space on the bay, including space for the fuse panel and air gaps necessary for heat dissipation, is limited to seventy-eight (78) inches.

2.1 Spacers: Provides for cost associated with procuring and installing spacer and associated mounting brackets with the equipment described in 2.1 above. Spacer will be procured based on customer requested width and to match existing office environment height.

#### Level 3 Communications South Dakota

ract below. For o changes, leave	blank:		Select Traffic Ty	Reciprocal C Elec	ompensation tion				
Amendment			Options	ll.	d Keep			Notes	
				Recurring	Recurring Per Mile	Non- Recurring	REC	REC per Mile	第二部 第二部 第
Collocation									
0.2.0.0.0.0.0.0	Dhualaal	Collocation							
8.3.1		and Engineering							+
	8.3.1.1		tion Fee, per Collocation Ordered			\$4,255.11			
8.3.2		nstruction and Sit							
	8.3.2.1	Site Preparatio		007.74	IC				-
	8.3.2.2 8.3.2.3	Intentionally Le	ction for 2 Bays	\$67.71		\$27,411.53	5		┝
	8.3.2.4	Intentionally Le							+
	8.3.2.5	Each Additiona		\$6.13		\$2,482.44	5		t
	8.3.2.6	Adjustment to u	use a Single Bay - Change to Standard Design	(\$6.13)		(\$2,482.44)	1		
	8.3.2.7		wer Cable, per Feed						
		8.3.2.7.1	20 Amp Power Feed	\$12.08		\$4,889.34	5		-
		8.3.2.7.2	30 Amp Power Feed 40 Amp Power Feed	\$13.77		\$5,576.42 \$6,769.12	5		$\vdash$
		8.3.2.7.4	60 Amp Power Feed	\$16.72		\$8,864.53	5	1	⊢
		8.3.2.7.5	100 Amp Power Feed	\$56.02		\$22,677.05	5		1
		8.3.2.7.6	200 Amp Power Feed	\$106.09		\$42,948.64	5		
		8.3.2.7.7	300 Amp Power Feed	\$173.62		\$70,285.38	5		
		8.3.2.7.8	400 Amp Power Feed	\$248.06	\$	100,418.91	5		L
	8.3.2.8	Intentionally Le Cageless Bay							-
	8.3.2.9	Cageless Bay H 8.3.2.9.1	-ees Bay, per Bay			\$2,067.09			F
	1	8.3.2.9.2	2.5" Spacer Fee, per Spacer			\$279.34		1	
		8.3.2.9.3	5" Spacer Fee, per Spacer			\$293.51	_	1	-
8.3.3	Floor Spac	e Lease, per Squ							
	8.3.3.1	Zone 1		\$2.75			A		
	8.3.3.2	Zone 2		\$2.26			A		
	8.3.3.3	Zone 3		\$2.06			A		-
8.4 Caged P	hysical Col								-
				1 1					
8.4.1		nd Engineering	ion Fee, per Collocation Ordered			\$4,255.11			
	Planning au 8.4.1.1 Space Con	nd Engineering Quote Preparat Instruction and Site	e Preparation						Ę
8.4.1	Planning au 8.4.1.1 Space Con 8.4.2.1	nd Engineering Quote Preparat Instruction and Site Site Preparation	e Preparation n Fee		ICE				Ę
8.4.1	Planning at 8.4.1.1 Space Con 8.4.2.1 8.4.2.2	nd Engineering Quote Preparat Instruction and Site Site Preparation Intentionally Let	e Preparation n Fee ft Blank						Ę
8.4.1	Planning at 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3	nd Engineering Quote Preparat astruction and Site Site Preparation Intentionally Let Intentionally Let	e Preparation n Fee ft Blank ft Blank						5
8.4.1	Planning at 8.4.1.1 Space Con 8.4.2.1 8.4.2.2	nd Engineering Quote Preparati Instruction and Site Site Preparation Intentionally Lef Intentionally Lef Space Construct	e Preparation 1 Fee ft Blank ft Blank ti Blank ction	\$121.63		3	5		
8.4.1	Planning at 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3	nd Engineering Quote Preparati struction and Site Site Preparation Intentionally Lef Intentionally Lef Space Construct 8.4.2.4.1	e Preparation 1 Fee ft Blank ft Blank stion Cage: Up to 100 Sq. Ft.	\$121.63		3	5		
8.4.1	Planning at 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3	nd Engineering Quote Preparati Instruction and Site Site Preparation Intentionally Lef Intentionally Lef Space Construct	e Preparation 1 Fee ft Blank ft Blank ti Blank ction	\$121.63 \$129.94	<	3			
8.4.1	Planning at 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3	nd Engineering Quote Preparati struction and Site Site Preparation Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2	e Preparation 1 Fee ft Blank ft Blank tion Cage: Up to 100 Sq. Ft. Cage: 101 to 200 Sq. Ft.	\$126.30		3 549,237.13 551,129.93	5		
8.4.1	Planning au 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5	nd Engineering Quote Preparat struction and Sitk Site Preparation Intentionally Lef Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lef	e Preparation 1 Fee ft Blank ft Blank Cage: Up to 100 Sq. Ft. Cage: 101 to 200 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. t Blank	\$126.30 \$129.94		3 549,237.13 551,129.93 552,601.81	5 5		
8.4.1	Planning au 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4	nd Engineering Quote Preparat struction and Siti Site Preparatior Intentionally Let Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Let Intentionally Let -48 Volt DC Pow	e Preparation 1 Fee ft Blank ft Blank tion Cage: Up to 100 Sq. Ft. Cage: 101 to 200 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. ft Blank ver Cable, per Feed	\$126.30 \$129.94 \$134.49		3 \$49,237.13 \$51,129.93 \$52,601.81 \$54,446.35	5 5 5		
8.4.1	Planning au 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5	nd Engineering Quote Preparati Istruction and Sitt Site Preparation Intentionally Lef Space Construc 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lef 48 Volt DC Pow 8.4.2.6.1	e Preparation 1 Fee ft Blank ft Blank tion Cage: Up to 100 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. t Blank wer Cable, per Feed 20 Amp Power Feed	\$126.30 \$129.94 \$134.49 \$134.513		3 \$49,237.13 \$51,129.93 \$52,601.81 \$54,446.35 \$6,123.09 \$6,123.09	5 5 5 5		
8.4.1	Planning au 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5	nd Engineering Quote Preparati Istruction and Sitt Site Preparation Intentionally Lef Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lef -48 Volt DC Pow 8.4.2.6.1 8.4.2.6.2	e Preparation h Fee ft Blank ft Blank tion Cage: Up to 100 Sq. Ft. Cage: 101 to 200 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. ft Blank wer Cable, per Feed 20 Amp Power Feed 30 Amp Power Feed	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71		\$49,237.13 \$51,129.93 \$52,601.81 \$54,446.35 \$6,123.09 \$6,765.95	5 5 5 5 5 5		
8.4.1	Planning au 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5	nd Engineering Quote Preparat struction and Sitt Site Preparation Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.3 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei -48 Volt DC Poo 8.4.2.6.1 8.4.2.6.2 8.4.2.6.3	e Preparation 1 Fee ft Blank ft Blank ction Cage: Up to 100 Sq. Ft. Cage: 201 to 200 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. ft Blank ver Cable, per Feed 20 Amp Power Feed 40 Amp Power Feed	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06		\$49,237.13 \$51,129.93 \$52,601.81 \$54,446.35 \$6,123.09 \$6,765.95 \$8,120.50	5 5 5 5 5 5 5 5		
8.4.1	Planning au 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5	nd Engineering Quote Preparati Istruction and Sitt Site Preparation Intentionally Lef Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lef -48 Volt DC Pow 8.4.2.6.1 8.4.2.6.2	e Preparation h Fee ft Blank ft Blank tion Cage: Up to 100 Sq. Ft. Cage: 101 to 200 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. ft Blank wer Cable, per Feed 20 Amp Power Feed 30 Amp Power Feed	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71		\$49,237.13 \$51,129.93 \$52,601.81 \$54,446.35 \$6,123.09 \$6,765.95	5 5 5 5 5 5		
8.4.1	Planning au 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5	nd Engineering Quote Preparati Istruction and Sitt Site Preparation Intentionally Lei Intentionally Lei Space Construc 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lei -48 Volt DC Pow 8.4.2.6.1 8.4.2.6.2 8.4.2.6.4 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6	e Preparation 1 Fee ft Blank ft Blank tition Cage: Up to 100 Sq. Ft. Cage: 201 to 200 Sq. Ft. Cage: 301 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. ft Blank wer Cable, per Feed 20 Amp Power Feed 30 Amp Power Feed 60 Amp Power Feed 100 Amp Power Feed 200 Amp Power Feed	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09		3 549,237.13 51,129.93 52,601.81 54,446.35 \$6,123.09 \$6,765.95 \$8,120.50 13,581.54 13,581.54 13,581.54 122,677.05 542,948.64	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1	Planning au 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5	nd Engineering Quote Preparati Istruction and Sitt Site Preparation Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei -48 Volt DC Pol 8.4.2.6.1 8.4.2.6.2 8.4.2.6.5 8.4.2.6.5 8.4.2.6.6 8.4.2.6.7	e Preparation 1 Fee 1 Fank 1 Blank 1 Blank 1 Blank 1 Blank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 2 Cage: 301 to 400 Sq. Ft. 3 Cage: 3 Cag	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 13,581.54 522,677.05 13,281.54 522,677.05 13,281.54 522,677.05 13,281.54 522,677.05 13,281.54 522,677.05 13,281.54 522,677.05 13,281.54 522,677.05 13,281.54 522,677.05 53,281.54 522,677.05 54,2948.64 570,285.38 570,285,38 570,295,38 570,295,395,595,595,595,595,595,595,595,595,5	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1	Planning all 8.4.1.1 Space Com 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5	nd Engineering Quote Preparat struction and Sitt Site Preparation Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Poo 8.4.2.6.1 8.4.2.6.2 8.4.2.6.3 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8	e Preparation Fee ft Blank ft Blank tition Cage: Up to 100 Sq. Ft. Cage: 101 to 200 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. (Cage: 301 to 400 Sq. Ft. t Blank wer Cable, per Feed 20 Amp Power Feed 30 Amp Power Feed 40 Amp Power Feed 200 Amp Power Feed 200 Amp Power Feed 200 Amp Power Feed 300 Amp Power Feed 400 Amp Power Feed 400 Amp Power Feed	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09		3 549,237.13 51,129.93 52,601.81 54,446.35 \$6,123.09 \$6,765.95 \$8,120.50 13,581.54 13,581.54 13,581.54 122,677.05 542,948.64	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1	Planning au 8.4.1.1 Space Com 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Con	nd Engineering Quote Preparat struction and Sitt Site Preparatior Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Pow 8.4.2.6.1 8.4.2.6.3 8.4.2.6.3 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 struction - Fencir	e Preparation 1 Fee 1 Fea 1 Fank 1 Blank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Blank 1 Mark 1 Ma	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$6,765.95 \$8,120.50 513,581.54 522,677.05 542,948.64 570,285.38 00,418.91	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1	Planning an 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Con 8.4.3.1	nd Engineering Quote Preparation Intentionally Lei Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Poy 8.4.2.6.1 8.4.2.6.2 8.4.2.6.4 8.4.2.6.5 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8	e Preparation n Fee ft Blank ft Blank tion Cage: Up to 100 Sq. Ft. Cage: 101 to 200 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. ft Blank ver Cable, per Feed 20 Amp Power Feed 20 Amp Power Feed 40 Amp Power Feed 60 Amp Power Feed 100 Amp Power Feed 200 Amp Power Feed 300 Amp Power Feed 400 Amp Power Feed 200 Amp Power Feed 20	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 \$248.06 \$35.51 \$248.06 \$35.51 \$248.06 \$35.51 \$248.06 \$35.51 \$35.		3 3 3 3 5 4 9,237.13 5 5 5 1,129.93 5 5 2,601.81 5 5 4,446.35 5 5 4,446.35 5 5 4,446.35 5 5 5 5 5 5 5 5 5 5 5 5 5	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1	Planning an 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Con 8.4.3.1 8.4.3.2	nd Engineering Quote Preparati Istruction and Sitt Site Preparation Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Pow 8.4.2.6.1 8.4.2.6.2 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.1 8.4.2.6.2 8.4.2.6.2 8.4.2.6.1 8.4.2.6.2 8.6.2.6.2 8.6.2.6.2 8.6.2.6.2 8.6.2.6.2 8.	e Preparation 1 Fee ft Blank ft Blank tion Cage: Up to 100 Sq. Ft. Cage: 101 to 200 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. ft Blank wer Cable, per Feed 20 Amp Power Feed 30 Amp Power Feed 60 Amp Power Feed 100 Amp Power Feed 200 Amp Fee	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39)		3 549,237.13 51,129.93 52,601.81 54,446.35 54,446.35 54,446.35 54,120.50 58,120.50 58,120.50 542,948.64 70,285.38 00,418.91 55,321.82) 56,635.52)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1	Planning an 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Con 8.4.3.1	nd Engineering Quote Preparation Intentionally Lei Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Poy 8.4.2.6.1 8.4.2.6.2 8.4.2.6.4 8.4.2.6.5 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8	e Preparation 1 Fee ft Blank ft Blank tion Cage: Up to 100 Sq. Ft. Cage: 101 to 200 Sq. Ft. Cage: 201 to 200 Sq. Ft. Cage: 201 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. (Cage: 301 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. 102 Amp Power Feed 20 Amp Power Feed 20 Amp Power Feed 40 Amp Power Feed 200 Amp Power Feed	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 \$248.06 \$35.51 \$248.06 \$35.51 \$248.06 \$35.51 \$248.06 \$35.51 \$35.		3 3 3 3 3 3 3 4 9,237.13 5 5 1,129.93 5 5 2,601.81 5 5 4,446.35 5 5 4,446.35 5 5 4,446.35 5 5 5 5 5 5 5 5 5 5 5 5 5	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1	Planning all 8.4.1.1 Space Con 8.4.2.2 8.4.2.3 8.4.2.4 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Con 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.4	nd Engineering Quote Preparation Istruction and Sitts Sitte Preparation Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Poi 8.4.2.6.1 8.4.2.6.2 8.4.2.6.5 8.4.2.6.5 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.1 Cage: Up to 100 Cage: 101 to 20 Cage: 201 to 30	e Preparation 1 Fee 1 Flank 1 Flank 1 Flank 1 Flank 1 Flank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Slank 1 S	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39) (\$18.41)		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 513,581.54 342,948.64 70,285.38 00,418.91 \$5,321.82) \$6,635.52] \$7,453.23)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1	Planning an 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 5 8.4.2.6 5 8.4.2.6 5 8.4.3.1 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.3 8.4.3.4 Floor Space 8.4.4.1	nd Engineering Quote Preparation Istruction and Sitte Intentionally Lei Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Pow 8.4.2.6.1 8.4.2.6.2 8.4.2.6.2 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7	e Preparation 1 Fee 1 Flank 1 Flank 1 Flank 1 Flank 1 Flank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Slank 1 S	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$355.50 \$56.02 \$106.09 \$173.62 \$248.06 \$(\$13.15) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 513,581.54 342,948.64 70,285.38 00,418.91 \$5,321.82) \$6,635.52] \$7,453.23)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1	Planning an 8.4.1.1 Space Com 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Com 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.4 Floor Space 8.4.4.1 8.4.4.2	nd Engineering Quote Preparation Istruction and Sitte Preparation Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei -48 Volt DC Poul 8.4.2.6.1 8.4.2.6.1 8.4.2.6.2 8.4.2.6.3 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.5 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.1 8.4.2.6.2 8.4.2.6.1 8.4.2.6.2 8.4	e Preparation 1 Fee 1 Flank 1 Flank 1 Flank 1 Flank 1 Flank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Slank 1 S	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75 \$2.26		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 513,581.54 342,948.64 70,285.38 00,418.91 \$5,321.82) \$6,635.52] \$7,453.23)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1 8.4.2 8.4.2 8.4.2 8.4.3 8.4.3	Planning all 8.4.1.1 Space Con 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Con 8.4.3.1 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.3 8.4.3.4 Floor Space 8.4.4.1 8.4.4.2 8.4.4.3	nd Engineering Quote Preparation Intentionally Lei Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei -48 Volt DC Pool 8.4.2.6.1 8.4.2.6.2 8.4.2.6.3 8.4.2.6.5 8.4.2.6.5 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.5 8.5 8.5 8.5 8.5 8.5 8.5 8.5 8.5 8.5 8	e Preparation 1 Fee 1 Flank 1 Flank 1 Flank 1 Flank 1 Flank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Slank 1 S	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$355.50 \$56.02 \$106.09 \$173.62 \$248.06 \$(\$13.15) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 513,581.54 342,948.64 70,285.38 00,418.91 \$5,321.82) \$6,635.52] \$7,453.23)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1 8.4.2 8.4.2 8.4.3 8.4.3 8.4.4 8.4.4	Planning an 8.4.1.1 Space Com 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Com 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.3 8.4.3.4 Floor Space 8.4.4.1 8.4.4.2 8.4.4.3 Intentionally	nd Engineering Quote Preparation Istruction and Sitk Site Preparation Intentionally Lef Intentionally Lef Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lef 4.8 Volt DC Poo 8.4.2.6.1 8.4.2.6.3 8.4.2.6.3 8.4.2.6.3 8.4.2.6.4 8.4.2.6.5 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.2 8.4.2.6.3 8.4.2.6.2 8.4.2.6.3 8.4.2.6.2 8.4.2.6.3 8.4.2.6.2	e Preparation 1 Fee 1 Flank 1 Flank 1 Flank 1 Flank 1 Flank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Slank 1 S	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75 \$2.26		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 513,581.54 342,948.64 70,285.38 00,418.91 \$5,321.82) \$6,635.52] \$7,453.23)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1 8.4.2 8.4.2 8.4.3 8.4.3 8.4.4 8.4.4 8.4.5 8.4.6	Planning an 8.4.1.1 Space Com 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Com 8.4.3.1 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.4 Floor Space 8.4.4.1 8.4.4.2 8.4.4.3 Intentionally Intentionally	nd Engineering Quote Preparation Istruction and Sitk Site Preparation Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Poy 8.4.2.6.1 8.4.2.6.2 8.4.2.6.2 8.4.2.6.3 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8	e Preparation 1 Fee 1 Flank 1 Flank 1 Flank 1 Flank 1 Flank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Slank 1 S	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75 \$2.26		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 513,581.54 342,948.64 70,285.38 00,418.91 \$5,321.82) \$6,635.52] \$7,453.23)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1 8.4.2 8.4.2 8.4.2 8.4.3 8.4.3 8.4.3 8.4.4 8.4.4 8.4.4 8.4.5 8.4.6 8.4.6 8.4.7	Planning an 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Con 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.3 8.4.3.3 8.4.3.3 Floor Space 8.4.4.1 8.4.4.2 8.4.4.3 Intentionally Intentionally Intentionally	nd Engineering Quote Preparation Istruction and Sitk Site Preparation Intentionally Lef Intentionally Lef Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lef 4.8 Volt DC Poo 8.4.2.6.1 8.4.2.6.3 8.4.2.6.3 8.4.2.6.3 8.4.2.6.4 8.4.2.6.5 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.2 8.4.2.6.3 8.4.2.6.2 8.4.2.6.3 8.4.2.6.2 8.4.2.6.3 8.4.2.6.2	e Preparation 1 Fee 1 Flank 1 Flank 1 Flank 1 Flank 1 Flank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Slank 1 S	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75 \$2.26		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 513,581.54 342,948.64 70,285.38 00,418.91 \$5,321.82) \$6,635.52] \$7,453.23)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1 8.4.2 8.4.2 8.4.3 8.4.3 8.4.4 8.4.4 8.4.5 8.4.6	Planning an 8.4.1.1 Space Com 8.4.2.2 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 5 8.4.2.6 5 8.4.3.1 8.4.3.1 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.3 8.4.3.3 8.4.3.3 8.4.3.3 8.4.3.4 Floor Space 8.4.4.1 8.4.4.2 8.4.4.3 Intentionally Intentionally Grounding	nd Engineering Quote Preparation Istruction and Sitts Sitte Preparation Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lei -48 Volt DC Pou 8.4.2.6.1 8.4.2.6.2 8.4.2.6.3 8.4.2.6.5 8.4.2.6.5 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.7 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.6 8.4.2.6.7 8.4.2.6.6 8.4.2.6.7 8.4.2.6.6 8.4.2.6.7 8.4.2.6.6 8.4.2.6.7 8.4.2.6.6 8.4.2.6.7 8.4.2.6.7 8.4.2.6.7 8.4.2.6.2 2.201 to 30 Cage: 301 to 40 e Lease, per Squ Zone 1 Zone 2 Zone 3 y Left Blank y Left Blank	e Preparation 1 Fee ft Blank ft Blank tion Cage: Up to 100 Sq. Ft. Cage: 201 to 200 Sq. Ft. Cage: 201 to 300 Sq. Ft. Cage: 301 to 400 Sq. Ft. (Cage: 301 to 400 Sq. Ft. (Cage: 301 to 400 Sq. Ft. (Cage: 301 to 400 Sq. Ft. Cage: 301 to 400 Sq. Ft. (Cage: 301 to 400 Sq. Ft. (Cage: 301 to 400 Sq. Ft. (Cage: 301 to 400 Sq. Ft. 20 Amp Power Feed 30 Amp Power Feed 40 Amp Power Feed 200 Amp Power Feed 300 Amp Power Feed 300 Amp Power Feed 300 Amp Power Feed 400 Amp Power Feed 9 Sq. Ft. 100 Sq. Ft. 10 Sq. Ft. 10 Sq. Ft. 10 Sq. Ft. 10 Sq. Ft.	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75 \$2.26		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 513,581.54 342,948.64 70,285.38 00,418.91 \$5,321.82) \$6,635.52] \$7,453.23)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1 8.4.2 8.4.2 8.4.2 8.4.3 8.4.3 8.4.3 8.4.4 8.4.4 8.4.4 8.4.5 8.4.6 8.4.6 8.4.7	Planning an 8.4.1.1 Space Com 8.4.2.2 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 5 8.4.2.6 5 8.4.3.1 8.4.3.1 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.3 8.4.3.3 8.4.3.3 8.4.3.3 8.4.3.4 Floor Space 8.4.4.1 8.4.4.2 8.4.4.3 Intentionally Intentionally Grounding	nd Engineering Quote Preparation Istruction and Sitk Site Preparation Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Poy 8.4.2.6.1 8.4.2.6.2 8.4.2.6.2 8.4.2.6.3 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8	e Preparation 1 Fee 1 Fea 1 Flank 1 Filank 1 Filank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 101 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Slank 1 Wer Cable, per Feed 20 Amp Power Feed 20 Amp Power Feed 40 Amp Power Feed 200 Amp Power Feed 300 Amp Power Feed 100 Sq. Ft. 100 Sq. Ft.	\$126.30 \$129.94 \$134.49 \$15.13 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75 \$2.26 \$2.06		3 549,237.13 551,129.93 552,601.81 554,446.35 \$6,765.95 \$8,120.50 513,581.54 322,677.05 342,948.64 70,285.38 00,418.91 \$5,321.82) \$6,635.52) \$7,453.23) \$8,230.72)	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1 8.4.2 8.4.2 8.4.2 8.4.3 8.4.3 8.4.3 8.4.4 8.4.4 8.4.4 8.4.5 8.4.6 8.4.6 8.4.7	Planning an 8.4.1.1 Space Con 8.4.2.2 8.4.2.2 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Con 8.4.3.1 8.4.3.2 8.4.3.2 8.4.3.3 8.4.3.4 Floor Space 8.4.4.1 8.4.4.2 8.4.4.3 Intentionally Intentionally Intentionally Intentionally Intentionally Intentionally Intentionally Intentionally Intentionally Intentionally	nd Engineering Quote Preparation Istruction and Sitk Site Preparation Intentionally Lei Intentionally Lei Space Construc 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Pow 8.4.2.6.1 8.4.2.6.2 8.4.2.6.2 8.4.2.6.3 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7	e Preparation 1 Fee 1 Fea 1 Flank 1 Blank 1 Blank 1 Blank 1 Blank 2 Cage: Up to 100 Sq. Ft. 2 Cage: 101 to 200 Sq. Ft. 2 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 1 Blank 10 Amp Power Feed 20 Amp Power Feed 50 Sq. Ft. 20 Sq. Ft	\$126.30 \$129.94 \$134.49 \$15.13 \$16.71 \$20.06 \$355.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75 \$2.26 \$2.06 \$0.0267 \$0.0457 \$0.0526		\$49,237.13 51,129.93 52,601.81 \$54,446.35 \$6,123.09 \$6,765.95 \$8,120.50 13,581.54 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$27,453.23) \$8,230.72) \$3,453.23 \$8,230.72) \$3,453.23 \$8,230.72) \$4,453.23 \$4,253.23 \$4,253.2	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1 8.4.2 8.4.2 8.4.2 8.4.3 8.4.3 8.4.3 8.4.4 8.4.4 8.4.4 8.4.5 8.4.6 8.4.6 8.4.7	Planning an 8.4.1.1 Space Com 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.3 8.4.2.4 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Com 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.3 8.4.3.4 Floor Space 8.4.4.1 8.4.4.2 8.4.4.3 Intentionally	nd Engineering Quote Preparation Istruction and Sitk Site Preparation Intentionally Lei Intentionally Lei Space Construct 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei -48 Volt DC Pou 8.4.2.6.1 8.4.2.6.2 8.4.2.6.4 8.4.2.6.3 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.6 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.9	e Preparation 1 Fee 1 Fea 1 Flank 1 Blank 1 Blank 1 Blank 1 Cage: Up to 100 Sq. Ft. 1 Cage: 201 to 200 Sq. Ft. 1 Cage: 201 to 300 Sq. Ft. 1 Cage: 301 to 400 Sq. Ft. 2 Cage: 301 to 400 Sq. Ft. 2 Cage: 301 to 400 Sq. Ft. 3 O Amp Power Feed 3 O Sq. Ft. 3 Ft. 4 O Sq. Ft. 5 Cot 5 Foot 5 Fot 5 Fot 5 Fot 5 Fot 5 Foot 5 Foot 5 Foot 5 Fot	\$126.30 \$129.94 \$134.49 \$134.49 \$15.13 \$16.71 \$20.06 \$35.50 \$56.02 \$106.09 \$173.62 \$248.06 \$(\$13.15) (\$16.39) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.05 \$2.26 \$2.26 \$2.06		\$49,237.13 \$51,129.93 \$52,601.81 \$54,446.35 \$6,765.95 \$8,120.50 \$13,581.54 \$22,677.05 \$42,948.64 \$70,285.38 00,418.91 \$5,321.82) \$6,635.52) \$7,453.23) \$8,230.72) \$3,42,948.64 \$2,635.52) \$7,453.23) \$8,230.72) \$1,488 \$21,29 \$28,68	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		
8.4.1 8.4.2 8.4.2 8.4.2 8.4.3 8.4.3 8.4.3 8.4.4 8.4.4 8.4.4 8.4.5 8.4.6 8.4.6 8.4.7	Planning an 8.4.1.1 Space Con 8.4.2.1 8.4.2.2 8.4.2.3 8.4.2.3 8.4.2.3 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.5 8.4.2.6 Space Con 8.4.3.1 8.4.3.2 8.4.3.3 8.4.3.4 Floor Space 8.4.4.3 Intentionally Intentionally Intentionally Intentionally Intentionally Intentionally Intentionally Intentionally 8.4.8.3	nd Engineering Quote Preparation Istruction and Sitk Site Preparation Intentionally Lei Intentionally Lei Space Construc 8.4.2.4.1 8.4.2.4.2 8.4.2.4.3 8.4.2.4.3 8.4.2.4.4 Intentionally Lei 4.8 Volt DC Pow 8.4.2.6.1 8.4.2.6.2 8.4.2.6.2 8.4.2.6.3 8.4.2.6.4 8.4.2.6.5 8.4.2.6.6 8.4.2.6.6 8.4.2.6.5 8.4.2.6.6 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.6.7 8.4.2.6.8 8.4.2.6.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7 8.4.2.7	e Preparation   n Fee   ft Blank   (Cage: Up to 100 Sq. Ft.   (Cage: 201 to 200 Sq. Ft.   (Cage: 301 to 400 Sq. Ft.   (Cage: 301 to 400 Sq. Ft.   (Teage: 300 Amp Power Feed   (Teage: 300 Amp Ft.	\$126.30 \$129.94 \$134.49 \$15.13 \$16.71 \$20.06 \$355.50 \$56.02 \$106.09 \$173.62 \$248.06 (\$13.15) (\$16.39) (\$16.39) (\$18.41) (\$20.33) \$2.75 \$2.26 \$2.06 \$0.0267 \$0.0457 \$0.0526		\$49,237.13 51,129.93 52,601.81 \$54,446.35 \$6,123.09 \$6,765.95 \$8,120.50 13,581.54 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$22,677.05 \$42,948.64 \$27,453.23) \$8,230.72) \$3,453.23 \$8,230.72) \$3,453.23 \$8,230.72) \$4,453.23 \$4,253.23 \$4,253.2	5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		

#### Level 3 Communications South Dakota

NOTES	3:							
	*	Unless otherwise indicated, all rates are pursuant to South Dakota Public Utilities Commission dockets:						
	A	Qwest and AT&T Arbitration in Docket No. TC96-184, effective March 4, 1999						
	1	Rates not addressed in the Cost Docket (estimated TELRIC)						
	3	ICB, Individual Case Basis.						
	5	Rates addressed in Cost Docket filed on October 15, 2002.						
	6	Preliminary QPF costs are included in the Caged & Cageless space construction charges. Engineering & planning charges are also included in the caged &						